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Official Notice #57913 
Request for Proposal  

 
Design and Owner’s Representative Services of Riverwalk Construction 

 

REDEVELOPMENT AUTHORITY OF THE CITY OF MILWAUKEE 

809 North Broadway 
Milwaukee, Wisconsin 53202 

 
 
The Redevelopment Authority of the City of Milwaukee (RACM) is seeking a qualified consulting 
firm, or consulting team, (“Consultant”) to produce a final design and construction documents for 
the Riverwalk Project located in the Harbor District on East Greenfield Avenue and adjacent to 
the Komatsu Mining Corporation’s new Global Mining headquarters and associated 
manufacturing facility, as well as serving as an owner’s representative for the construction phase. 
 

The RFP can be found on the Department of City Development (DCD) website at the 
following link: http://city.milwaukee.gov/DCD/RFPs 

 
 
Questions regarding this RFP should be addressed to RACM’s Procurement and Compliance 
Manager, Scott Stange, in writing via email at sstang@milwaukee.gov   
 

 
Questions regarding the RFP are due by March 16, 2021, by 5:00 p.m. CST. 

 
An addendum will be published no later than March 19, 2021, by 5:00 p.m. CST 

 
 

Proposals are due March 25, 2021 by 11:00 a.m. CST 
*** VIA E-MAIL – to DCDPurchasing@milwaukee.gov *** 

(Additional info in the RFP document) 
 
 
RACM reserves the right to conduct interviews of the highest ranked firm(s).  Should RACM 
choose to proceed with interviews, Proponents and all team members must be available either 
April 12, 2021, or April 13, 2021, for said interviews via videoconference. 
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I. WORK LOCATION & INFORMATION: 
 

The Riverwalk is located on two parcels at 615 E Greenfield and adjacent to 311 E 
Greenfield Avenue.  The Redevelopment Authority of the City of Milwaukee is leading the 
design and construction of a Riverwalk segment at this location.  The Riverwalk will 
be designed according to the Harbor District Riverwalk Design Standards (Attachment 
A) and will be constructed on both properties and shall be collectively known as “The 
Project”, with the Riverwalk at 615 E Greenfield Avenue referred to as “North Riverwalk” and 
the Riverwalk at 311 E Greenfield referred to as “South Riverwalk” (See the maps in 
Attachment A).  The property at 615 E Greenfield Avenue is owned by the Redevelopment 
Authority of the City of Milwaukee (“RACM”) and 311 E Greenfield Avenue is owned by 
Wisconsin Gas LLC (“WE Energies”). 
   
Komatsu Mining Corp (“KMC”) is constructing an office building and parking garage at 401 E 
Greenfield, adjacent to 615 E Greenfield Avenue and is constructing a manufacturing facility 
adjacent to 311 E Greenfield Avenue. It is anticipated that construction will be complete at 
401 E Greenfield in the fall of 2021 and by Spring of 2022 for the manufacturing facility. This 
will be an active construction site until completion with vehicles entering and exiting their 
properties.   
 
The Project Site is currently an active construction site.  Consultants will not be allowed 
access to within the boundaries of the site during the RFP process. Once the contract 
is awarded, Consultant may obtain limited access through coordination with RACM and 
KMC. 

 
 

II. PROJECT COORDINATION 
 

RACM is managing the Riverwalk design and the contract with the Consultant will be held 
by RACM.  A RACM Project Manager will serve as the primary point of contact with the 
Consultant, working in close collaboration with a Contract Management Team (“CMT”) to 
include a representative of the Department of City Development (“DCD”) Planning Division 
and a representative of Harbor District Inc. (“HDI”).  Additional key stakeholders who will 
provide input and review of the proposed design include the Port of Milwaukee (“Port”) and  
KMC, due to their proximity to the project.  Opportunities for public input from area 
businesses and residents will also be incorporated into the design process.  The design of 
the Project will be informed by the City of Milwaukee and HDI’s planning efforts in the area.  
These efforts include, but are not limited to, the Harbor District Water and Land Use Plan 
(“WaLUP”), and the Harbor District Riverwalk Design Standards. 
 

III. BACKGROUND 
 

The City of Milwaukee and HDI have placed a great emphasis on achieving the full potential 
of the Harbor District, with the confluence of the Milwaukee and Kinnickinnic Rivers, and the 
Port of Milwaukee as focal points. 
 

In 2017, after a two year planning process, HDI and the City completed the WaLUP which 
was formally adopted as part of the City of Milwaukee Comprehensive Plan.  One of the key 
recommendations in the WaLUP was the expansion of the Milwaukee Riverwalk system into 
the Harbor District to improve public access to the water’s edge throughout the Harbor 
District. 
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After adoption of the WaLUP, DCD and HDI collaborated to develop detailed Design 
Standards that will provide a unified vision and identity and consistent regulations to guide 
the development of the Harbor District Riverwalk.  These guidelines were adopted by the 
Milwaukee Common Council in 2020.  KMC is currently constructing their Global Mining 
headquarters and associated manufacturing facility in the Harbor District adjacent to the 
Kinnickinnic River. The project includes 170,000 square feet of office space and 410,000 
square feet of manufacturing space on two parcels, 311 and 401 East Greenfield Avenue. 
 
The site of the KMC manufacturing facility at 311 E Greenfield was used for industrial 
purposes for over 150 years. Starting in 1902, the Milwaukee Coke and Gas Company 
operated a manufactured gas plant on the site, heating or burning coal to create foundry 
coke and natural gas for Milwaukee and beyond.  The company ceased operations in 1983. 
Later, Wisconsin Wrecking operated a scrap and salvage operation on a portion of the 
Solvay Coke site until January 2003. As a result of these historical uses, the site has 
significant environmental challenges and had been declared a Superfund site by the United 
States Environmental Protection Agency. The Solvay Coke site was acquired by WE 
Energies in 2017 and they undertook an extensive environmental remediation effort to allow 
the site to be developed. WE Energies will retain ownership of the Riverwalk parcel at 311 E 
Greenfield, while RACM will own the physical Riverwalk improvements.  
 

The KMC office site, when previously owned by the City was under the jurisdiction of the 
Port Milwaukee and the Board of Harbor Commissioners.  The city site was most recently 
used for coal storage to fuel the WE Energies Valley Power Plan in the Menomonee Valley. 
However, when that plant was converted to natural gas in 2015, the city site became 
available for other uses. 
 
The development of the KMC project provides a generational opportunity to design and 
construct the largest section of Riverwalk within the Milwaukee Riverwalk system.  The 
Riverwalk adjacent to the KMC site will be roughly .75 miles long, and will eventually 
connect from E. Greenfield Avenue and the UWM School of Freshwater Sciences, Komatsu 
Offices, and Harbor View Plaza all the way to Kinnickinnic Avenue and the entryway to the 
Bay View neighborhood. 
 
The location, length, and width of this Riverwalk provide an opportunity to develop a 
signature public space within Milwaukee’s Harbor District that provides recreational, 
transportation, and environmental benefits to residents, employees, and visitors in the area, 
and to showcase the successful coexistence of industrial uses, recreational attractions, and 
ecological restoration.    

 
IV. SCOPE OF SERVICES  
 

The total budget for construction of the Komatsu Riverwalk, not including soft costs  
(including design costs) or project contingency is $10,000,000 - $11,000,000.  The 
Consultant will perform all services necessary to produce a final design and construction 
documents of the Riverwalk Project and serve as RACM’s Owner’s Representative during 
construction. Time is of the essence in performance of the anticipated work. 
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A. Key Tasks   
 
The Consultant will be responsible for completing the following tasks.  (Detailed 
information about each task can be found below in Section D.: Tasks and Deliverables): 

1. Site Analysis and Concept Design 
2. Concept Plan Review 
3. Detailed Design Plan Development 
4. Plan Approval 
5. Construction Plan Development 
6. Plan Bidding Process Assistance 
7. Contractor Selection and Awarding 
8. Owner’s Representative Services 
9. Any other tasks necessary to complete items 1-8 

 
B. Information Provided 

 
The following information is available electronically on the on the Department of City 
Development (DCD) website at the following link:       
http://city.milwaukee.gov/DCD/RFPs 
 

1. Harbor District Water and Land Use Plan (WaLUP, 2018) 
2. Harbor District Riverwalk Design Standards (2020) 
3. Harbor District Branding and Identity Deployment Guidelines and Plan 

   
Concurrent to the procurement process, HDI and DCD will also be carrying out a survey 
process soliciting public input on the future design of the Komatsu Riverwalk, including 
desired amenities.  The results of this survey will be provided to the eventual selected 
Consultant to supplement the information provided in the above listed documents. 
 

C. Scope of Work  
 

The Redevelopment Authority of the City of Milwaukee will design and construct 
approximately 4,300 linear feet of Riverwalk adjacent to the Komatsu Mining Corp. 
development at 311 and 401 E Greenfield Avenue. In an effort to advance the goals of 
past planning efforts to increase public access to Milwaukee’s waterways, extend the 
Riverwalk System and increase the amount of public spaces and amenities, RACM 
retained ownership of the riverfront parcel adjacent to KMC’s mining headquarters and 
obtained an easement for the purpose of constructing a Riverwalk from Wisconsin Gas 
LLC related to the river frontage adjacent to 311 E Greenfield Avenue.  The scope of 
work detailed below is for a final design of the entire Riverwalk segment at this site 
informed by public engagement, development of construction documents and 
specifications, coordination of the project and meetings as required, and Owner’s 
Representative services during construction as noted herein. 

 
The City’s agreement with KMC for redevelopment of the site includes a commitment 
that the City will complete construction of the Riverwalk concurrent with or within a 
reasonable window of time following the completion of KMC’s development project. 
KMC’s headquarters, at 401 E Greenfield Avenue is expected to be complete in the fall 
of 2021 and the expected completion of the manufacturing facility at 311 E Greenfield 
Avenue is Spring of 2022. In an effort to mirror the staged opening of KMC’s project, the 
Riverwalk Project shall be divided into two phases to ensure construction can begin as 



RACM RFP Official Notice #57913 Page 6 
 

soon as possible.  The “North Riverwalk”, adjacent to KMC’s headquarters is the first 
priority for the City. The “South Riverwalk”, with its more complex landscape and 
bridging elements, is the second priority in terms of achieving a final design. 

 
Project Goals  
In carrying out the project, the Consultant’s work shall be guided by the following goals:  
 

 Design a Riverwalk segment that serves the needs of area residents, employees, 
and visitors and is the centerpiece of the eventual Harbor District Riverwalk.  
While the Riverwalk should be designed to attract all of these diverse users, the 
priority in design shall be creating a signature public space that is heavily used 
by residents of Milwaukee’s Near South Side neighborhoods. 

 Incorporate amenities and destination areas that allow users to experience the 
Komatsu Riverwalk and the waterfront in a way that is unique within the 
Riverwalk system and is designed to encourage year-round use. 

 Ensure that the Riverwalk design adheres to all aspects of the Harbor District 
Riverwalk Design Standards, and advances the goals for the Harbor District 
Riverwalk that are laid out in the WaLUP and further refined by the results of the 
HDI/DCD Komatsu Riverwalk public survey (in progress).  

 Incorporate historic elements related to the previous use of the property within 
the design of the Riverwalk as well as ensuring the final design reinforces the 
Harbor District “Gritty, Green, Real” identity. 

 Support ecological restoration efforts within the harbor by creating functional 
ecological areas and improving habitat connectivity. 
 

Project Assumptions  
In preparing responses to this RFP, Consultant teams should utilize the following project 
assumptions, which are based on the best available information at the time this RFP was 
released and subject to change as the project commences.  
 

 The final design should incorporate an at-grade crossing of the Union Pacific 
railroad tracks that currently divides the future North and South Riverwalk 
segments at the site.  Permission to develop a crossing at this location has not 
yet been secured from Union Pacific, so the designs should also serve as 
standalone Riverwalk segments until such time as a crossing can be secured.  

 The triangle shaped privately owned parcel along the river at 401R E Greenfield 
is not a part of the project area, and the Komatsu Riverwalk design should 
circumnavigate that parcel.  However, 401R E Greenfield is within the Harbor 
District Riverwalk Overlay Zone; therefore, if the property is redeveloped at some 
future date, the property owner would be required to construct a Riverwalk 
segment consistent with the Harbor District Riverwalk Design Standards, and 
concept design of the Komatsu Riverwalk should anticipate and demonstrate the 
connections to a potential future Riverwalk at this location.  

 In preparing Concept Plans, the Consultant shall prepare one concept alternative 
that includes a bridge over the Car ferry slip as shown as area 2B on the map in 
Attachment A.  Unless this alternative proves to not be cost feasible or is not 
supported during stakeholder and public review of the concept designs, the 
Consultant shall assume a bridge in this location will be part of the final design.  

 The Consultant shall also assume bridging or ramping elements will be included 
at the southern end of the project site to connect the Riverwalk to Kinnickinnic 
Avenue. 
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 Public access will not be provided to the Riverwalk via the Komatsu 
developments at 311 or 401 E. Greenfield.  The sole public access to the 
Riverwalk will be at the termini at Greenfield and Kinnickinnic Avenues.  
 

D. RFP Tasks and Deliverables 
 

The following is a list of tasks that must be completed for the project along with the 
deliverables associated with each task. 
 
In the beginning phases, the entire Riverwalk in phase 1 and 2 should be conceptualized 
together for a consistent design, even if design details change as a result of differing site 
conditions. 
 

1. Site Analysis and Concept Design.    
In this Task, the Consultant will gather and review relevant base documents, 
such as property surveys, grading plans, the WaLUP and Harbor District 
Riverwalk Design Standards, the results of the HDI/DCD Komatsu Riverwalk 
survey, the Cooperation, Contribution and Redevelopment Agreement between 
KMC and the City, and the development plans for the adjacent sites and 
assemble into base documents. 
 
The Consultant will create a Concept Plan for the Project showing the general 
path of the Riverwalk, and areas where special trail conditions such as bridging is 
proposed due to slope, soil conditions or other situations. The concept should 
also show the intended waterfront edge condition, locations for special features 
and other unique conditions.   
  
Deliverables: Base Site Plans for Phase 1 and 2, a Concept Plan for the entire 
length offering some variation options and alternatives as appropriate.  These 
alternative concept plans should include multiple options for amenities at key 
nodes, and distinct alternatives with and without a bridge over the car ferry slip.  
General construction cost per linear foot should be considered as well as an 
overall preliminary cost estimate that takes into account the difference in cost for 
special conditions such as bridged trail sections.  

   
2.  Concept Plan Review   

CMT Concept Plan Review: Concept Plans will be distributed to the CMT for 
review and comment.  The CMT will provide comments and will offer comments 
for adjustments in further design development.   
 
Deliverables: A summary memorandum of the review meeting with a working list 
of items for consideration in the following phases on each.  Updated Concept 
Plans to reflect CMT feedback. 
    
Public Concept Plan Review: After incorporating CMT review, the Consultant will 
prepare updated Concept Plans and alternatives that can be used to solicit 
public input on the proposed Concept Plans.  HDI and DCD will coordinate the 
logistics of all public engagement at this stage, which may include virtual 
meetings and online preference surveys.  The Consultant will assist HDI and 
DCD in preparing presentation materials that convey the concepts and 
alternatives to the general public in a format that allows for effective 
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engagement.  The Consultant will also attend at least one public engagement 
event during this phase. 
      
Diverge Into 2 Projects – For the following Tasks, the design may be split into 
two phases.  DCD may elect to direct the Consultant to complete distinct 
documents for Phase 1 (401 E Greenfield) and Phase 2 (311 E Greenfield).  
Both projects could move through some design phases concurrently. 
 
Preliminary and final designs and specifications in paper (2 copies with full size 
drawings) and electronic formats (PDF, CADD, GIS), per Technical 
Requirements in Attachment B. 
     

3. Detailed Design Plan Development.   
The Riverwalk concept would be further developed to include more specific 
details required for the public approval process.  Design Plans will be developed 
in accordance with the Harbor District Riverwalk Design Standards.  Plans would 
take into account notes from CMT review and public engagement and would be 
further developed into more detailed layouts.  The plans would be suitable for 
submission to the City Pan Commission for required public approvals. 
 
Deliverables: Design Plans including dimensions, appropriate dimensioned and 
labeled cross sections.  A lighting plan, landscape plan showing all planting, the 
type of nursery stock, edging, ground cover and all relevant details. Specific 
species of plants may be noted, but could be selected in construction drawing 
phase.  Renderings or “vignette” drawings of 4-5 key locations should be 
included with the Design Plan sets. 

  
Design Review with City Team  
Design Plans will be distributed to the CMT for review and comment. The CMT 
will offer comments for adjustments prior to the Consultant proceeding with the 
development of Construction Documents.  
 
Deliverables: A summary memorandum of the review meeting with a working list 
of items to be resolved in the Construction Document development phase.  A 
final design cost estimate that is within the stated project construction budget 
prior to commencing development of Construction Documents.  

   
Public Presentation  
After incorporating CMT feedback and before beginning the Plan Approval 
Process, HDI and DCD will coordinate an additional public presentation(s) of the 
proposed Design Plans.  The Consultant will assist HDI and DCD in preparing 
updated presentation materials that convey the Design Plans to the general 
public.  The Consultant will also attend one public presentation event during this 
phase. Additional adjustments based on this public presentation may be required 
with direction from DCD and HDI. 

  
4. Plan Approval Process  

Assemble and make submission to City Plan Commission for Site Plan Review 
Overlay Zone (“SPROZ”) approval.  Submission will include Final Design Plans, 
with inclusion of any significant adjustment to plans, exhibits with specifications 
on landscape, furnishings such as benches, trail lights, signage, etc.  



RACM RFP Official Notice #57913 Page 9 
 

   
Deliverables: SPROZ submittal package and City Plan Commission presentation 
materials.  Attendance at City Plan Commission meeting along with city staff in 
order to present concept and answer any questions. 
 
Prepare all applicable federal, state and local permit applications and gain 
regulatory approval for the Komatsu Riverwalk project as required. This includes 
preparing materials and ensuring compliance with, but may not be limited to, City 
of Milwaukee Site Plan Review Overlay Zoning, Wisconsin State Statute Chapter 
30 permitting requirements, and any environmental approvals required.  
 
Deliverables: Copies of all permit applications, materials and regulatory 
correspondence, including approvals.  

  
5. Construction Plan Development.    

Create full set of construction plans including, but not limited to site plans, 
grading plans, utility plans, landscape plan, construction details, erosion control, 
and all affiliated specifications and schedules to constitute a biddable and 
constructible project.   
 
Final plan set will be reviewed by CMT.  
Deliverables: Final Construction Bid Package  

  
6. Plan Bidding Process Assistance.    

Assemble all necessary documents to allow for a bidding of the specifications 
and plans for the construction of the Riverwalk in accordance with established 
bidding procedures.  

  
7. Contractor Selection and Awarding.    

Assist RACM in the review of Contractor’s bid submissions for the construction of 
the Riverwalk. 

  
8. Owner’s Representative Services.    

Provide RACM Owner’s Rep services throughout the construction of the 
Riverwalk, through completion, to include but not be limited to: 
 

Construction Phase 
 Review of the construction progress to date to determine that it is in 

general accordance with the intent of the contract documents. 
 Review periodic applications for payment to confirm they are in 

accordance with the requirements described in the contract. 
 Review existing and ongoing soils, structural steel, concrete, and other 

testing results (prepared by others) for compliance with the specification 
requirements and describe the possible impact of any deficiencies. 

 Inform RACM of any outstanding items which need resolution and any 
effect they may have on the project schedule. 

 Consultant will provide quality, labeled, color photographs within the 
Construction Report(s) to more explicitly relate to the observations 
described. 
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 Other services as recommended by respondent considered as best 
practice that may not be enumerated above. 
 

Project Close-Out 
 

 Punch List – Review punch lists identifying the remaining items necessary 
for correction and completion of the Contractor’s work and evaluate 
whether said lists are complete and correct based on previous monthly 
observations. 

 Field Reports – Confirm that all items highlighted have been suitably 
resolved and closed. 

 Confirm that the Certificate of Substantial Completion has been issued. 
 Review and approve the final pay application. 
 Issue a close-out report summarizing all of the above and provide up to 

three (3) hard copies and one (1) .pdf copy on a USB. 
 
V. PROJECT SCHEDULES  

 
Proposals Due: March 25, 2021, 11:00 a.m. CST, via e-mail 
Anticipated Interview Date(s): April 12, 2021 or April 13, 2021 
Anticipated Contract Award: April 15, 2021 
   
It is RACM’s intention for the scope of work to begin as soon as possible after execution 
of the contract, but no later than May 1, 2021. All work in scope items 1-6 above to be 
completed within six months of execution of the contract.  Consultant to include a 
schedule detailing key milestones in their proposal.  All work in scope items 7-8 will be 
completed according to the construction schedule as set by the Consultant and agreed 
upon by RACM. 
 
The Consultant will be expected to attend monthly client meetings, provide at least two 
presentations to the Contract Management Team and prepare materials for and attend 
at least two public outreach event for stakeholders. 
   
The successful Consultant will be expected to honor the prices identified in this RFP for 
the duration of the contract and complete the Scope of Work within the Time Frame, 
unless modified by mutual agreement in writing.   

 
VI.  PROPOSAL PROCESS, REQUIREMENTS AND SELECTION PROCEDURES 
 

A. Overview of Process 
 

The Consultant team will be selected based on qualifications, experience, approach to 
the project and cost. A RFP Review Committee will evaluate all proposals according to 
the proposal ranking criteria and select proposals and schedule interviews. The highest 
ranking proposers may be invited to an interview with the Review Committee. The 
Review Committee will select the successful Consultant based on their proposal, 
interview, cost, reference checks and experience in providing the requested services.  
RACM anticipates that a successful consultant team will have expertise in the design of 
waterfront public spaces, landscape architecture waterfront engineering, and stormwater 
management.      
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B. Proposal Contents 
 

Consultants responding to this RFP must provide the following information in their proposals. 
Brevity is encouraged.  Failure to comply with these requirements may be cause for the 
proposal to be considered non-responsive. Proposals shall be no more than 50 double-sided 
pages (25 sheets). 

 
1. Title Page  

The title page should include “Request for Proposal #57913, Redevelopment 
Authority of the City of Milwaukee, Design and Owner’s Representative Services 
for the Komatsu Riverwalk Project,” and the name of the firm(s), address(es), 
telephone number(s), name of primary contact person, e-mail address of primary contact 
person, and date. The Title Page should be no longer than one (1) double-sided page.  

   
2. Cover Letter  

The letter of transmittal should concisely state the Consultant’s understanding of the 
work to be performed. The names of those authorized to make representations on behalf 
of the Consultant, their titles, addresses, and phone numbers must be included. The 
Cover Letter should be no longer than one (1) double-sided page.  

   
3. Firm Background and Experience  

   
a. Describe the organization of the staff team that will complete the work. (Identify all 

members of a multi-firm proposal, and roles of each firm)  
b. Profile two similar projects completed by the Consultant(s), providing references with 

contact person name and phone number.  Include a sample of one of these two 
projects (provide only an excerpt from a specific relevant project with the submission) 

c. Describe staff qualifications including experience in the appropriate disciplines for 
completion of the scope of work.   

d. Provide management level members and their role in the project.  
 

4. Project Approach  
 

Describe the approach of the team for the required Scope of Services items and 
deliverables. 

 
5. Cost 
 

Cost for Services shall include an all-inclusive cost and detailed budget for each project 
item in the Scope of Services.  Also, provide a detailed breakout of the proposed 
timeline, detailing key milestones, and how you will the meet dates in the Project 
Schedule above. 
 

6. Small Business Enterprise (SBE) Participation  
 
 The goal for this contract is a total combined SBE participation rate of 18% of the total 

dollars expended on this Contract.  In this Section, explain how the Consultant intends to 
meet the Small Business Enterprise (SBE) participation goal for this contract, specifically 
naming SBE firms, their meaningful roles, and their percentage portion of the overall 
contract.   
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      SBE’s must be currently certified by the City of Milwaukee.  For a listing of SBE firms 
certified by the City of Milwaukee, go to the following link, click on the “SBE Business 
Directory” and then click on “Search for Certified Firms”: 
https://city.milwaukee.gov/Equity-and-Inclusion/Business 

 
C. Selection Criteria 

 
A Review Committee including RACM staff and other project stakeholders will evaluate, 
and rank the proposals based on the criteria below:  
   
1. Proposed approach to project (20%)  
2. Experience with similar projects (20%)  
3. Project staff qualifications (20%)  
4. Capability of meeting project schedule (20%)  
5. Cost (10%)  
6. Meeting the SBE Goals (10%) 
 

D. Other Requirements  
 

1. Insurance 
The successful Consultant is required to furnish evidence of insurance coverage to 
RACM/CITY for Workers Compensation, Commercial General Liability, Automobile 
Liability and Professional Liability in the amounts detailed below prior to contract 
execution:          
     
a. Workers Compensation and Employers Liability (Statutory) 
Bodily Injury by Accident    Each accident   $ 100,000 
Bodily Injury by Disease    Each Employee $ 100,000 
Policy Limit        $ 500,000 
 
To Include: Other State’s coverage. 

 
b. Commercial General Liability         Each occurrence 
Bodily Injury/Property Damage      $1,000,000 
General aggregate       $1,000,000 
Operations aggregate       $1,000,000 
Personal injury aggregate       $1,000,000 
 
To include:  Occurrence coverage, premises/operations coverage, and 
contractual liability for risks assumed in the contract. 

 
c.  Automobile Liability    Each accident  $1,000,000 
 
To include:  Coverage for all owned, non-owned, and hired vehicles 
 
d. Professional Liability    Each occurrence $1,000,000 
 
To include:  Coverage must remain in effect for a period of not less than 2 years beyond 
the end date of the contract. 
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If Claims-made form is used and a change of insurer occurs during the contract period, 
continuity of coverage must be maintained by either retaining the original retroactive date 
or exercising a the extended reporting period endorsement option from the expired policy 
for a period of not less than 2 years, if the replacement insurer will not preserve the 
original retroactive date. 
 
The Consultant shall provide the RACM with Certificates of Insurance evidencing the 
above referenced coverage. The insurance carrier must be licensed to do business in 
the State of Wisconsin.  RACM shall be named as an additional insured with respect to 
liability coverage, except for the Professional Liability.  Failure to provide the insurance 
required shall permit the RACM terminate a Contract.  RACM, as an additional insured, 
shall be provided with at least 30 days written notice of cancellation, non-renewal or 
material limitation of coverage of any and all insurance policies required by this 
contract/ for any reason, including non-payment of premium.  This should be 
accomplished through the addition of an endorsement to the policies providing Earlier 
Notice of Cancellation or Non-Renewal.  Such endorsement must contain the following 
stipulation: 
 
[Insurance Company] will mail notice of cancellation (including for non-payment of 
premium), non-renewal or material limitation of coverage to the organization shown in 
the schedule above.  [Insurance Company] will mail the notice at least 30 days before 
the effective date of our action. 
 
The Consultant shall not permit the coverage to lapse and shall furnish evidence of 
coverage to the RACM.   
 
The certificate holder shall be: Redevelopment Authority of the City of Milwaukee 
809 N. Broadway, 3rd floor 
Attn:  Scott Stange, Purchasing/Contract Services 
Milwaukee, WI  53202 

 
C. Contract Format 

 
It is the intent of RACM to negotiate a professional services agreement with the 
successful Consultant. The basis for the contract will include this RFP and the 
successful proposal.   
   
RACM reserves the right to negotiate or reject any and all proposals and award a 
contract that it deems is in the best interest of RACM.  

 
D. Products 

 
The Consultant shall provide deliverables and attend meetings as noted under the 
Scope of Services.  All results (including work in progress) from this contract will remain 
the property of RACM.  RACM will have access to all other working papers or information 
stored on a computer or computer disk of the Consultant concerning this contract; the 
Consultant should check with RACM prior to destroying any working papers or information 
stored on a computer or computer disk.  The Consultant may release no information about 
this proposed project without RACM’s prior authorization. 
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E. RFP Submittal and Submission Deadline 
 

All questions and communication regarding this RFP process and scope of services 
should be submitted in writing to Scott Stange at sstang@milwaukee.gov .  Questions 
must be sent in writing no later than March 16, 2021, by 5:00 p.m. CST.  Questions 
initiated after March 16, 2021, by 5:00 p.m. CST will not be considered.  Any additional 
information, clarification and answers to the questions submitted by the deadline date 
will be posted on the Internet on the website referred to below in the form of an 
addendum to this RFP by March 19, 2021, by 5:00 p.m. CST:  
http://city.milwaukee.gov/DCD/RFPs 
 
Proponents will be responsible for keeping abreast of the addenda as they are posted.  
All such addenda shall become a part of the RFP, and all Proponents shall be bound by 
such, whether or not received by the Proponent 

 
 Effective immediately, all DCD RFP’s should be submitted electronically to: 
 
 DCDPurchasing@milwaukee.gov            
 
 Proposals are due March 25, 2021, 11:00 am CST. 
 
 The proposals must be submitted electronically.  Late submissions will not be accepted.  
 
 Proposal Submissions are to clearly indicate in the subject line of the email submission: 

 Official Notice #57913 – Design and Owner’s Representative Services of 
 Riverwalk Construction 

 
DCD cannot and does not guarantee that emailed proposals are received. Emailed 

proposals must be received in their entirety before the bid closing time.  
**Please note, the size of one email cannot exceed 50MB 
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VII. GENERAL RACM REQUIREMENTS 
 
 1. Interpretations of RFP 
 Any requests for interpretation should be submitted in writing to  Scott Stange, Procurement 

and Compliance Manager, Redevelopment Authority by email to sstang@milwaukee.gov .  
No oral interpretations will be made to any Consultant as to the meaning of the RFP 
requirements.  All interpretations will be posted and answered on the Internet.  You will be 
responsible for keeping abreast of the addenda as they come in.  All such addenda shall 
become a part of the RFP, and all Consultants shall be bound by such, whether or not 
received by the Consultant.   

  
 2. Receipt of Proposals 
 Proposals received prior to the time of opening will be secure.  The officer whose duty it is to 

open them will decide when the specified time has arrived, and no proposal received 
thereafter will be considered.  No responsibility will be attached to an officer for the premature 
opening of a proposal not properly addressed and identified. 

 
 Consultants are cautioned to allow ample time for transmittal of proposals by email. 
  
 3. Withdrawal of Proposals 
 Proposals may be withdrawn on written request dispatched by the Consultant in time for 

delivery in the normal course of business prior to the time fixed for closing.  Negligence on 
the part of the Consultant in preparing a proposal for offer to RACM confers no right of 
withdrawal or modification of the proposal after such proposal has been opened. In case of 
withdrawal of a proposal by a Consultant, the Consultant will be disqualified thereby from 
submitting a second proposal on the contract at hand.  See Section 66.0901(5), Wisconsin 
Statutes. 

 
 4. Rejection of Proposals 
 RACM reserves the right to reject the proposal of any Consultant who has previously failed 

to perform properly or to complete on time contracts of a similar nature, who is not in a 
position to perform the contract, or who has habitually and without just cause neglected the 
payment of bills or otherwise disregarded his obligations to sub Consultants or employees. 

 
 5. Award of Contract 
 Staff from RACM will evaluate proposals.  All proposals will be evaluated against the 

evaluation factors stated in this RFP.  While the staff intends to select a Consultant based on 
the proposals received, the staff may invite the highest ranked firm/individual(s) to participate 
in an interview.  If one or more interviews are to be scheduled, a letter will be sent to the 
firm/individual(s) that is/are selected to participate, and this/these firm/individual(s) may be 
asked to provide more specific written information about their qualifications, methodology, 
and costs. Firms/individuals participating in the interviews must send the project manager 
and staff who will work on this project.  

 
 After the contract is awarded, all of the firms who submitted a proposal will receive a written 

acknowledgment of their proposals.  The RACM will not reimburse firms for any expenses 
associated with the submission of proposals or participation in the interviews. 

 
 
 6. Contract Payments 
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The RACM and the Consultant will agree on a performance and payment schedule.  The 
Consultant will submit to the RACM invoices itemizing the services performed as a 
percentage of task completion and cost incurred since the last request for payment.  
Payment will be made only after review of the Consultant's work product and upon 
acceptance by the RACM of the deliverables and services performed.   

 
 7. Termination of Contract for Cause 
 If, through any cause, the Consultant shall fail to fulfill in a timely and proper manner his 

obligations under this contract or if the Consultant shall violate any of the covenants, 
agreements or stipulations of this contract, the RACM shall thereupon have the right to 
terminate this contract by giving written notice to the Consultant of such termination and 
specifying the effective date thereof, at least five work days before the effective date of such 
termination.  In such event, all finished or unfinished documents, data, studies, surveys, 
reports, or other material related to the services prepared by the Consultant under this 
contract shall, at the option of the RACM, become the property of the RACM.  
Notwithstanding the above, the Consultant shall not be relieved of liability to the RACM for 
damages sustained by the RACM by virtue of any breach of the contract by the Consultant. 

  
 8. Sales Tax 
 Pursuant to Section 77.54(9a) of the Wisconsin State Statutes, the City of Milwaukee is 

exempt from Wisconsin Use and Sales Tax. Consultants, therefore, shall not add State of 
Wisconsin sales tax or use tax to their proposals, but shall include in their lump sum proposals 
only the taxes they will be required to pay directly as a consumer, when obtaining materials, 
etc. to fulfill the contract requirements should they be the selected Consultant.  Consultants 
are, however, responsible for determining the impact of the State of Wisconsin's Sale and 
Use Tax on their proposal. 

 
 9. Request for Proposal 
 This RFP is not an offer to buy and must not be assumed as such.  However, in the event a 

proposal results in contractual negotiations, the Consultant has the option to not convey 
and/or sell if compliance with any mandated clause or provision is undesirable or impossible. 

 
 No information will be available to any Consultant regarding the status of his response.  

However, the RACM reserves the right to enter into discussion with Consultants for purposes 
of clarification or further information. 

 
 10. Miscellaneous 
 The RACM (City of Milwaukee) reserves the right to waive informalities in any proposals, 

reject any or all proposals in whole or in part, with or without cause, and to accept that 
proposal which in its judgment best meets its needs.  The RACM will require an Affidavit of 
No Interest, which provides that no official or employee of the Redevelopment Authority, the 
Contract Management Team, and/or the RACM (City of Milwaukee) has or will receive 
anything of value in connection with the issuance of this contract. 

 
11. Equal Employment Opportunity 
The Consultant agrees that there will not be discrimination as to race, sex, sexual orientation, 
religion, color, age, creed, or national origin in regard to obligation, work, and services 
performed under the terms of any contract ensuing from this RFP.  Consultant must agree to 
comply with Executive Order No. 11246, entitled “Equal Employment Opportunity” and as 
amended by Executive Order No. 11375, as supplemented by the Department of Labor 
Regulations (41 CFR, Part 60). 
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12. Indemnification 

 The Consultant agrees that it will indemnify, save and hold harmless the RACM and the 
City of Milwaukee, their officers, employees, or agents, from and against all claims, 
demands, actions, damages, loss, costs, liabilities, expenses, judgments, and litigation 
costs, including reasonable attorney’s fees, photocopying expenses and expert witness 
fees, recovered from or asserted against the RACM or the City of Milwaukee on account 
of injury or damage to person or property or breach of contract to the extent that such 
damage, injury, or breach may be incident to, arising out of, or be caused, either directly 
or proximately, wholly or in part, by an act or omission, negligence or misconduct on the 
part of the Consultant or any of its agents, servants, employees or sub Consultants. 
 
RACM shall tender the defense of any claim or action at law or in equity, arising out of or 
otherwise related to an act or omission, negligence, misconduct, or breach of contract on 
the part of the Consultant or any of its agents, servants, employees or sub Consultants, 
to the Consultant or its insurer and, upon such tender, it shall be the duty of the Consultant 
and its insurer to defend such claim or action without cost or expense to RACM. 
 
13. Slavery Disclosure 

 The successful Consultant will be required to submit an affidavit of compliance of slavery 
disclosure before a purchase order/contract can be executed (unless you have already 
done so and it is on file with the Business Operations Division of the City of Milwaukee). 

 
14. Ethics 
It is the policy of the Department of City Development, Redevelopment Authority (DCD-
RACM), that contracts shall not be awarded to any Consultant team that includes 
individuals who have left City employment within the past 12 months, or individuals who 
are currently members of any City boards or commissions. 
 
15. Wisconsin Public Records Law 
Both parties understand that the Redevelopment Authority of the City of Milwaukee is 
bound by the Wisconsin Public Records Law, and as such, all of the terms of this 
Agreement are subject to and conditioned on the provisions of Wis. Stat. 19.21, et seq. 
The Consultant acknowledges that it is obligated to assist the Redevelopment Authority in 
retaining and producing records that are subject to Wisconsin Public Records Law, and 
that the failure to do so shall constitute a material breach of this Agreement, and that the 
Consultant must defend and hold the Redevelopment Authority harmless from liability 
under that law.  Except as otherwise authorized, those records shall be maintained for a 
period of seven years after receipt of final payment under this Agreement.   
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Checklist of Documents Required for this RFP 

 
 
 

 Title Page  
 Letter of Transmittal 
 Firm Background and Experience  
 Project Approach 
 Cost  
 SBE participation  
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Attachment B 

RFP TECHNICAL REQUIREMENTS  
FOR RACM PLANS, DRAWINGS, DOCUMENTS 

 
 

Software and file formats used in the preparation of the designs, documents and 
other supporting documents. 
 
Software compatibility must be evaluated and approved by DCD Planning before 
commencement of the project. Note that DCD Planning uses only Windows software.   
 
General requirements are: 
 

a. Microsoft Word (2016) for early drafts of text and editing 
 

b. ArcMap (version 10.0)  
 

c. Microsoft Excel (2016) for all charts 
 

d. High resolution JPEG or PDF for all images 
 

e. All documents used for public presentations must be submitted in either Microsoft 
PowerPoint (.ppt) and/or Adobe InDesign format (.indd).  All images and graphics 
must also be submitted in their original formats (.jpeg, .ai, or.psd) – a .pdf of 
presentation materials does not meet this requirement. 

 
f.  Drawings, designs, plans and other documents to be used for the bidding for the 

construction of the Riverwalk must be submitted in .pdf format AND in the original 
Micro Station (DGN) and/or Auto CAD formats. 

 
 



Attachment C 
  
 

AFFIDAVIT OF NO INTEREST 
 
 
STATE OF WISCONSIN ] 

       ] SS  
MILWAUKEE COUNTY ] 
 
  

                                      , being first duly sworn, on oath deposes and says that he/she 

is the agent of the                                                                  , Consultant, for the attached 

submission for Official Notice No. #57913, Design and Owner’s Representative 

Services of Riverwalk Construction. 

 Affiant further deposes and says that no officer, official or employee of the 

Redevelopment Authority of the City of Milwaukee has or will receive anything of value in 

connection with the issuance of an agreement ensuing from this RFP. 

                
                                                                  
             (Signature) 

 
 
 
Subscribed and sworn to before me 
this       day of                 , 20     . 
 
                                        
Notary Public, Milwaukee County, Wis. 
My commission expires                 . 
 



Attachment D 
 

DESIGNATION OF CONFIDENTIAL AND PROPRIETARY INFORMATION 
 
Material submitted in response to the RACM Request for Proposal No. 57913 includes proprietary and confidential information that 
qualifies as a trade secret, as provided in Wis. Stats. §§ 19.36(5) & 134.90, or is otherwise material that can be kept confidential under 
the Wisconsin Public Records Law.  As such, the proponent asks that certain pages, as indicated below, of this proposal be treated as 
confidential material and not released, to the extent allowed by Wisconsin law.  Therefore, I am providing the following information 
with the express understanding that it is being submitted to RACM under a pledge of confidentiality. 1 would not have submitted this 
information had the RACM not pledged to keep it confidential* and request that the following pages not be released: 
 
Section   Page    Topic 
  
  
  
  
  
 
*NOTE:  Proponents are cautioned that the ENTIRE PROPOSAL WILL NOT FALL WITHIN THE CONFINES OF THE PLEDGE 
OF CONFIDENTIALITY.  PLEASE LIMIT DESIGNATIONS OF CONFIDENTIALITY ONLY TO PROPRIETARY OR TRADE 
SECRET INFORMATION, OR OTHER LIMITED INFORMATION THAT YOU PROVIDE ONLY UPON RECEIPT OF A 
PLEDGE OF CONFIDENTIALITY 
 
IN THE EVENT THE DESIGNATION OF CONFIDENTIALITY OF THIS INFORMATION IS CHALLENGED, THE 
UNDERSIGNED HEREBY AGREES TO PROVIDE LEGAL COUNSEL OR OTHER NECESSARY ASSISTANCE TO DEFEND 
THE DESIGNATION OF CONFIDENTIALITY. 
 
Failure to include this designation in the proposal response may mean that all information provided, as part of the proposal response 
will be open to examination and copying. 
 

 
Signature (Authorized Representative) Telephone Number 

 
Name (Please Print)  Company Name 

 
Title   Date 

NOTE: The RACM, as custodian of these public records has the obligation, pursuant to the Public Records Law, to determine whether 
the above information can be kept confidential. 
 
The RACM will notify any proponent if a determination is made that the requested information cannot be kept confidential. 
 
PROPRIETARY INFORMATION: Proprietary information submitted in response to this request for proposal will be handled in 
accordance with applicable RACM procurement regulations.  A proponent responding to this proposal should not include any proprietary 
information as part of its proposal unless the proponent 1) designates the specific information that it maintains is proprietary and the 
reason(s) for such designation in a separate document to the RACM, Purchasing/Contract Services Division and 2) identifies the specific 
information when it occurs within the proposal. 
 
The RACM preference is for the proponent to segregate all information designated as confidential into one section of the Request for 
Proposal and/or a separate document for easier removal to maintain its confidential status.  The response to the proposal should indicate 
which portion of the requested information is confidential and where this information is located within the response, i.e. under separate 
cover, in confidential Section No. _______, etc.  Data contained in the proposal and all documentation becomes the property of the 
RACM, Purchasing Division. 
 
Generally, proposals are available for public review after the Purchasing/Contract Services Division has awarded and executed a 
contract. 
Rev. 8/09 
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